EPA Region 5 Records Ctr.

AN

330873
aternative:  Bldg Alternative 2 COST ESTIMATE SUMMARY
Name: Onsite Consolidation and Temporary Cover
Site: Eagle Zinc Description: Building Demalition; Disposal of ACM at Subtitle D landfil
Location: Hillsboro, lllinois Decon of scrap metat and temporary storage onsite.
Phase: Building Demolition Cost estimate includes credit for scrap value
Base Year: 2008 Transport and disposal at Subtitle D landfill of 1500 tons of putrescible waste.
Date: 6/22/2009 10:13 | Onsite Consolidation of 11,000 ¢y of demo debris from buildings.
Temporary cover over 1.4 acre area ( debris thickness of 5 ft)
CAPITAL COSTS
UNIT
DESCRIPTION QTY UNIT COST TOTAL NOTES

Bodine Cost proposalless putrescible waste disposal cost
. and less steel salvage costs; Comparable REACT proposal
Building Demolition Including 1 LS 2,279,091 $2,279.091 was $1,536,034.
Mobilization, induding all planning documents
Site Preparation
ACM removal and disposal at Subtitle D Landfill
Demalition to slab andtransportto onsite disposal area
Steel decon and onsite stockpile
Demobilization
PM, RD and CM
SUBTOTAL $2,279,091

Putrescible Waste Disposal
Bodine Proposal waste mass estimate (per USEPA);

Transport to Allied Waste Landfillin Litchfield, Il 1,510 TN $9.00 $13590 REACT Proposal unit cost
Bodine Proposal waste mass estimate (per USEPA);
Waste Disposal at Allied Waste Landfill 1.510 TN $35.50 $53,605  REACT Proposal unit cost
SUBTOTAL $67,195

Steel Salvage Value
Bodine Proposal steel mass and salvage viume eglimate
is 2,593 ons and salvage value was $280/TN resuitingin
Steel salvage 2,593 N -5280 (8726.040) salvage value of $726,040.

Area of cover is 1.4 Aare to consolidate 11,000 cy fo a

1.4 Acre Temporary Cover Construction depth of 5 ft.

Rough Grading of Consolidation Area 6,776 SY $4.96 $33,502 MEANS 17 03 0101

Fine Grading 8,776 Sy $1.00 $6,776 MEANS 17030103

Low Permeability Clay Layer (6-inches thick) 1,129 CcY $22.15 $25,012 MEANS 17 030428

Vegetation Layer (6-inches thick) 1,129 (934 $37.20 $42,012 MEANS 18-05-0201

Seeding Vegetation Cover 1.4 AC $4,846 $6,784 MEANS 18-05-0402
SUBTOTAL $114,177

On-site Landfill: Demo Debris Loading and Placement

Handling and Loading 11,906 cy $5.33 $63,502

Transport and Placement On-site Landfill 11,908 cY $6.50 $77,389
SUBTOTAL $140,891

Mobilization/Demobilization 5% $130,068

Subcontracor General Conditions 15% $390,203

SUBTOTAL $661,162

10% Scope + 5%Bid (note: bid contingency lowered due to|
availability of 2 bids; PM, RD and CM of Building demo
Contingency 15% $489,377  already included in bid costs)
Project Management ’ 6% $225,114 USEPA 2000,p. 5-13, $100K - $500K
Remedial Design 8% $300,151 USEPA 2000,p. 5-13, $100K - $500K
Construction Management 8% $300,151 USEPA 2000,p. 5-13, $100K - $500K
SUBTOTAL $825,416
TOTAL CAPITAL COST (2008 Ddllars) $3,851,269
Note:

Note: Cost estmate based primarily on the more conservative Demoliton Cost estimates from Bodine Environmental Services (May 20, 2008) and REACT

Environmental Erngineers Inc, {May 202008).

The enclosed Engineer's Estimate is only an estimate of possible construction costs for budgeting purposes. This estimate is limited to the conditions existing at its issuance and is not a
guaranty of actual price or cost. Uncertain market conditions such as, but notlimited to: local labor or contractor availability, wages, other work, material market fluctuations, price escalations
force majeure events, and developing bidding conditions etz may affect the acauracy of this estimate. CH2M Hill is not responsible for any variance from this estimate or actual prices and
conditions obtained.
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